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STATEMENT OF WORK: PSYCHOENERGETICS
{THREAT TO US AND POTENTIAL APPLICATIONS)

1. General

The objective of this effort is to investigate in detail certain
psychoenergetic phenomena that have potential military applications.
Emphasis will be on evaluating application potential and Timitations of
such phenomena, and to provide such knowledge as gainéd under this
contract to appropriate. DoD agencies who will evaluate the significance of
~ foreign work, particularly as it may pose a threat to the US.

Major emphasis will be .on evaluating remote viewing phenomena and in
particular, targeting aspects, via coordinate or other methods. Related to
this are training methods, methods of enhancing | reliability and repeat-
ability of the phenomena.

2.0 Specific Tasks (FY 81)

2.1 Train two selected Army personnel in the new six phase remote viewing

technique and two monitors. o L N
. < W L e

2.2 Determine if gach-and auditory analysis techniques can be use

to calibrate descriptions provided during operational remote viewing sessions.

2.3 Develop a“training program on tracking techniques. 1 qoo

N What _;'
2.4 Initiate studies to determine if physiological monitoring Gnh Al 7!

be used to calibrate accuracy of descriptions provided during operational

remote viewing sessions.

2.5 The following tasks will be performed t ist in evaluating

&
foreign work: v enl??
W
N . - . . . - \ ra \4" p‘\)g-‘
2.5.1 Simulate and evaluate foreign remote viewing\investigations. 2o W

2.5.2 Describe the potential of RV to: assess secure facilities, serve
as communication mechanism,explore resolution ability;fresoive alpha-numeric
targets.

2.5.3 Explore resolution ability of RV for objects ara symbols.
2.5.4 Determine if secured data can v accessed, determine the

Timitations of remote viewing, predict future events, locate objects,, describe
the emotional/physical stace of people.

e
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2.6 The following task will be undertaken to explore the applications
potential of remote viewing:

2.6.1 Evaluate the use of remote viewing to locate target objects or
people.

2.6.2 Evaluate the use of remote viewing for event detection and to
locate events. .

2.6.3 Evaluate the use of remote viewing for vectering or tracking.

2.6.4 Evaiuate the use of remote viewing to detect the presence or
absence of targets.

}
2.6.5 Evaluata the potential of camouflage, concealment and deception
as countermeasures to remote viewing.

2_6.6 Investigate the effects of the following variables on the

remote viewing phenomena. (a) accuracy. (b) degree of resolution,
{c) affect the scnsory inputs (feel, smell, touch, etc.)
- 2.6.7 Qther areas relating directly to the application of the
phenomena to operational targets would inctude (a) methods of EhAREnTEREN TSy T
(b) targeting aspects (coordinates, other abstracts, places names, etC.) s
(c) potential data errors, (d) training and selection of sensars.

2.7 Detarmine remote viewer capability to do the following:

2.8 It is anticipated that during all three fiscal years there Wi
be quick redction tasks levied on the contractor. These will generally
be of high priority and from high Tevels and therefore, should receive
prompt attention.

3.0 Specific Tasks (FY 82)

3.1 The impact of the most critical variables affecting remote viewing
will be further investigated.
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3.7 Remota viawing will ba applied to operational targets and the
rasults evaluated -in regard to accuracy, timeliness, typas of target
and size of target.

3.3 Work on contermeasures will be continued and the detection
of remote viewers at the target will be attempted.

3.4 Apply knowledge gained in FY 81, ralative to detection of
nuclear material and events, to real operational targsts. Additianal
specific tasks for FY 82 will be issued in the last gquarter of FY 81
and will be based largely on results of wark done in FY 81.

4.0 Specific task (FY 83)
Additional Specific task for FY 83 will be issued in the last

quarter of FY 82 and be largely determined by the results of work in
FY 81 and 82.

4.1 Many of tne factors that enhance or inhibit various
psychoenergetic phenomena will have been explored during the first and
cacond year concerning apnlying the phencmena to operaticnal == intclligence

=3
targets. During the fiscal year the emphasis will be on incorparat
and integrating the phenomena into the intelligence process.

4.7 Selection and training criteria for remate viewers will be
fully developed.

4.3 Interpretation of cata derived from the remote viewihg by
inteiiigence analysts.

4.4 Ways to integrate remote viewing data into the intelligence
cycle will be developed.

4.5 Ways and means of incorporating remote viewing phenomena into
military operations will be investigated.

5. Specific Requirements

should ha directad 7o satistying tasx anatvtical “achaiguas aq

Training sudj2Ccis.

5.1 Approximately thirty-three {33) percent of the overall effort
s on znal

5.2 Approximataly thirty-three {(33) parcent of the overall effort
chould be directed to satisfying tasks on evaluation of foreign work and
spacific fn?elligence assessments.,
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5.3 Approximately thirty-three (33) percent of the overall effort
should be directed to satisfying tasks on the applications potential
of remote viewing.

6. Security Requirements: Sufficient SI/SAO billets should be
identified to properly support the program, If and when SRI International
commences work on operational situations, then it would be wise if all
personnel” connected with operational matters possesathe necessary
clearances.

7. Deliverables: The contractor shall provide -the follawing.

7.1 Quarterly Technical Reports to highlight accomplishments and
detail progress on the task designated for examination during the quarter
will be completed by the contractor.

7.2 A final report-at the conclusion of the contract will be
submitted.

8. The principal Contractor Monitor will be the single point of
contract for both the contractors and participants. He will rclay the
requirements to the contractor and provide the results to the funding
participants.
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MISCELLANEOUS ITEMS

APPROXIMATE STARTING DATE: Upon receipt of contract award.
A contract of 36 months' effort is anticipated with deliveries as follows:

PROGRAM PROGRESS BRIEFINGS: Briefings shall be of an informal nature
and shall be held at the end of each quarter. Specific time and place to be
determined by the contractor monitor. The contractor shall furnish copies of
informal charts, viewgraphs and other aids as may be needed. The informal
briefing shall consist of a contractor presentation and informal discussion
among contractor, funding agencies and other government personnel as
appropriate.

QUARTERLY TECHNICAL REPORTS (Draft): Five copies to the COTR by the start
of each quarter for each of the specific sub-tasks. The principal will
provide comments within 15 working days.

FINAL TECHNICAL REPORTS: Fifteen copies to the COTR no later than
30 days after receipt of comments on technical report draft.

FINAL REPORT; Ten copies ahd camera ready reproducible master shall Be
_submitted to the COTR 30 days after receipt of DIA comments.

QUICK REACTION REPORTS: As required.  Two copies will be delivered to
the COTR.

SECRET
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GOVERNMENT FURNISHED PROPERTY/EQUIPMENT

Government furnished property or equipment to be provided ta the
contractor will primarily consist of reparts, data, and documents
which will be provided on a 1oan basis. Contractor access to other
DIA facilities in Washington, 0.C., and such other related intelligence
facilities as way be necessary will be arranged by the DIA contract
monitor.

INSPECTION AND ACCEPTANCE

SG1J
Inspection, acceptance, and delivery of reports will be at the

- pefense Intelligence Age . " DT-1A, Washington, D. 20301. SG1A
Contract Monitor will be“ DIA, te1ephone*
Acceptance will be based on a determination by the Contracting 1cer' s

Technical Representative (COTR) that the contractor is performing in
accordance with the tasks specified in the Statement of Work.

TECHNICAL PROPOSALS

A technical proposal will be required. The originating office requires

the contractor to provide an addendum to any information required hy ...
the contracting officer which details the contractor's methodology,
schedule, and manpower loading in meeting the contractual requirements.
Such information should be submitted to DIA/DT-1A Tor evaluation prior

to negotiations. :

OTHER

The classification of the contract is SI/SAO. Reports issued under

this contract shall contain the following acknowledgements:

This study was supported and moni tored
by the Defense Intelligence Agency of
the Department of Defense under Contract No.

GOYERNMENT FURNISHED DATA

Data required by the contractor will b2 requasted in writing Trom

the COTR. The COTR will maintain a record of all government documents
transferred to the contractor and will ensure their return when the
contract terminates.
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FUNDING N
FY 81 - 450K

FY 82 ~ 450K
FY 83 - 450K
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. ATTACHMENT 1
CONTRACTOR REPORT CONTENTS -

e contfacting ;-rtxc1pants of Flanificant fevents, accomp]ishmenf
1d proflems assckiated with thé pro of
prasgnt a narragive suwmaryzif the work un
addfess the tofics outling below. Any o
k 7 as “"none", "not
siqnjfficant changef when apbropriate. (The
to docyment taschniqal progress or contain te

ervay and shall be p pared
the top.gs helow mayg be
pplicable", or "no

iilitiey, contracts, funds, strikes, gi
profléms O the technical nature siig

Amount cyrrently pigvided for contract
Expend1' itments to data.
funds requiyed to compiete t
data cf comiletion of work.
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\signiTicant"Bnga which
X new item/consiNered tg.
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1. These reports will present a concise and factual discussion
of technical findings and accomplishments during the period. The
report should be of technical publication quality, including appropriate
subject matter reference. —.

B. TECHNICAL REPORTS.

2. Each Technical Report will include a report summary. This
summary, prominently identified, should normally not exceed a few
pages. The purpose of the projects must be specified, together with
a description of important equipment purchased or developed, if any,
and the conclusions reached by the contractor. The most important
single feature of this summary is that it must be meaningful to readers
who are not specialists in the subject matter of the contract.

The requirement for careful preparation cannot be overamphasized
as this summary will often provide the basis for decision on the
continuity of the project. The contractor must recognize that his

- achievements are quite often surveyed by Department of Defense—staic
who function at a level that precludes a thorough review of detailed
reports.

T

Where appropriate, references should be made to more detailed
sections of e repert in order to guide those who may be prepared to
spend the additional time required to develop a more complete and
professional understanding of the accomplishments.

The report summary should include the following information for
each major portion.of the work:

1. Technical problem.

2. General methodology (e.g., literature review, laboratory
experiment, survey, field study, etc.).

3. Technical results.

4, TImolications for further research {if any).

5. Spacial ccements (it any}.
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MIPR CONTPOL PROVISIONS AND GUIDANCE

1. Funds cited may be used only for the project delineated in the
attached statement of work. . ‘g> .

2. 1t is estimated that for this project $450K per year for three
years is requirad.

3. The total MIPR estimate shail not be exceeded by the purchasing
office. o :

4. Changes in purpose, scope or desired results from those delineated
in. the attached Statement of Work must ba approved by the Grill Flame
Committee. : i

5. The primary Contractor Monitor for this project is:

SG1J

SG1A
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